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 STATE OF MONTANA 
 DEPARTMENT OF ADMINISTRATION 
 ARCHITECTURE AND ENGINEERING DIVISION 

    1520 East Sixth Avenue  P.O. Box 200103  Helena, Montana 59620.0103  

  Phone: 406.444.3104  Fax: 406.444.3399 

     

  

TO:  ALL ARCHITECTS/ENGINEERS OF RECORD 
 
FROM: Thomas B. O’Connell, Administrator 
  Architecture & Engineering Division 
  1520 East Sixth Avenue, Rm 33     
  P O Box 200103    
  Helena MT 59620-0103 
 
DATE:  April 10, 2014 
 
RE:  REQUEST FOR QUALIFICATIONS 
 
Firms interested in being considered for an interview for the project on the 
attached page must follow these procedures: 

 Submit two (2) hard copies and one (1) electronic file copy of Form 115 
specific to each project.  The form and instructions can be found at 
http://architecture.mt.gov/default.mcpx. Information in addition to the 
115 is acceptable. 

 Both hard copy and electronic Form 115 submissions must be received at 
the A&E office no later than 5:00 p.m. on the date indicated after each 
project.  Submission deadlines vary per project. 

 The electronic copy should be in Adobe pdf format (maximum 10MB file 
size) and sent to DOAAEDivision@mt.gov or rkatherman@mt.gov. 
Arrangements for ftp of larger file sizes must be made prior to the deadline 
by contacting the same email addresses above with the ftp or “dropbox” 
information. 

 Submissions of either format received after the deadline listed for each 
project will result in rejection. 

 
Firms selected for an interview on each project: 

 Will be given the project-specific initial information document, interview 
questions, and the interview schedule. 

 Will be asked to present their credentials before an interview committee. 
The committee will then submit the names of three (3) qualified firms to 
the Dept. of Administration Director, who will appoint one firm for each 
project in accordance with 18-2-112 MCA.  

 
The state of Montana makes reasonable accommodations for any known disability that may 
interfere with an applicant’s ability to compete in the application and selection process or that may 
interfere with an applicant’s ability to perform the essential duties of the job. In order for the state 
to make such accommodations, applicants must make known any needed accommodation to the 
individual project managers or agency contacts listed. Persons using TDD may call the Montana 
Relay Service at 1-800-253-4091. 

http://architecture.mt.gov/default.mcpx
mailto:DOAAEDivision@mt.gov
mailto:rkatherman@mt.gov


April 2014 RFQ  Page 2 of 6 
 
 

RENOVATE HARRISON/HANNON DINING HALLS 
MONTANA STATE UNIVERSITY 
A/E #2014-02-06 (delegated) 
Project Budget $7,000,000 
 

In an effort to update two 50-plus year old facilities, address deferred maintenance and 
code compliance issues, and to meet the ever changing needs of a diverse university 
population, Montana State University Auxiliaries Food Services is soliciting for design 
and construction administration services for renovations of Harrison and Hannon Dining 
Halls at MSU-Bozeman.  The renovations for Harrison will include a complete re-design 
of front-of-the-house and back-of-the-house functions.  The renovations for Hannon will 
be primarily a front-of-the-house focused project with some select kitchen 
improvements. 
 
The project will focus on developing multiple food concepts for each of the dining halls 
and specifying all equipment needed.  The architect that is selected will have the added 
advantage of having a general contractor already selected (Swank Enterprises) to 
provide pre-construction and construction services through the GC/CM delivery method.  
The selected architect will also be supplied with a pre-selected food service specialist. 
 
The project budget is approximately $7 Million, allocated $4.5 million for Harrison and 
$2.5 million for Hannon.  Some early programming and design work has been done for 
these two dining halls.  It is anticipated that the selected firm will utilize this information 
in the design process.  MSU will facilitate gathering this information once the design 
process is initiated. 
 
MSU envisions project design to commence immediately upon completion of the 
selection process with construction occurring the summer of 2016 with both food 
service operations being renovated simultaneously. 
 
The list below represents, but is not limited to, the tasks expected of the selected firm: 
 

• detailed proposed concept floor plans 
• detailed proposed food service layouts 
• interior and exterior renderings as appropriate  
• assessment of impacts to existing buildings 
• assessment of existing building utilities and recommend upgrades 
• assessment of existing structural conditions of the buildings 
• phasing considerations and project timelines 
• collaboration with GC/CM to provide project costs  including all equipment 
• collaboration with MSU to understand the improvements currently underway at 

Miller Dining Hall to establish continuity between dining halls 
• collaboration with MSU to gain insight from the 2012 exploratory trips taken to 

various universities 

 Harrison Dining Hall 
o serves 1800 meals per day; open 7-days a week 
o kitchen 7000 sqft; servery 9000 sqft; seating capacity: 435 
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 Hannon Dining Hall   
o serves 1400 meals per day; open 5 days a week 
o servery 5066 sqft; seating capacity: 400 

 
Form 115 submissions (2 hard copy and 1 electronic as indicated page 1 of this RFQ) 
must be received at the A&E office no later than 5:00 p.m. on THURSDAY, MAY 1, 
2014. Information in addition to the 115 is acceptable. 

 
For more information contact Andrew Allen, Project Manager for MSU FPDC at (406) 
994-5970 or andrew.allen@montana.edu.  
 

 
 

COLLEGE OF ENGINEERING EXPANSION 
MONTANA STATE UNIVERSITY 
A/E #2014-02-07 
Project Budget $5,000,000 (programming/design only) 
 

Montana State University intends to complete programming and design for a new 
academic engineering complex to be constructed on the Bozeman campus.  The 
program and schematic phases will focus on  an engineering complex that will include 
the Norm Asbjornson Innovation Center as well a variety of possible other academic 
and support facilities.  The new engineering complex will expand the existing MSU 
College of Engineering complex and is being made possible in part by a recent $50 
million gift from MSU alumnus and Montana native Norm Asbjornson. 
 
The new academic engineering building complex will offer new state state-of-the-art 
teaching facilities, faculty office space, public interface and student and community 
support services for the university and Montana communities.  It is MSU’s intent that 
the new facilities be certified as LEED Silver or GBI two Green Globes, or higher.   
 
The consultant services are anticipated to incorporate program requirements for the 
engineering complex through schematics, design and construction services for the Norm 
Asbjornson Innovation Center and may be expanded to include design and construction 
for the multiple facilities and elements as well.  It is expected that the appointed 
consultant will lead a comprehensive programming and schematic effort to assist the 
Owner with identifying an all-inclusive solution that includes a building program for the 
Norm Asbjornson Innovation Center as well as additional site elements that may include 
but are not limited to a presentation hall, plaza, sky bridges, and traffic and parking 
solutions which may include surface parking and/or a multimodal parking structure.  As 
the primary facility for the complex, the Norm Asbjornson Innovation Center is 
anticipated to be between 110,000 and 130,000 gross square feet but the programming 
and schematic effort must focus on overall site, campus, and engineering complex 
solutions.  It is the Owner’s intent to continue with services with the appointed 
consultant for design and construction services for the primary facility, the Norm 
Asbjornson Innovation Center.  The Owner also reserves the right to expand or reduce 
the consultant’s contract to include/exclude design and construction services for the 

mailto:andrew.allen@montana.edu
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additional elements or renovation/remodel of existing engineering facilities at the sole 
Owner’s discretion. 
 
The project budget for the entire site complex including additional structures (i.e., 
plaza, Presentation Hall, Parking structure, etc.) could exceed Seventy Million Dollars 
($70,000,000).  The Owner will require all elements to be included in the programming 
and schematic design phases. 
 
The University has secured Regents’ authority in the amount of $5,000,000 to proceed 
with programming and design (through construction documents) for the complex.  MSU 
intends to pursue construction authority in the 2015 legislative session. 
 
The Owner (A&E and MSU) reserves the right to segregate any and all aspects of the 
new engineering complex at any time and/or select additional/other firms.  No 
representation of any guarantee, promise, or warranty for award, contract, or 
compensation is made.  Interested firms are encouraged to refer to the preliminary 
project program for additional information and qualifications criteria. 
 
In addition to the Form 115, firms shall provide the following information in response to 
this Request For Qualifications solicitation: 

 Full team listing with complete contact information for each team member; 
 Team experience working together on prior projects; 
 Listing of projects of this size with owner references; 

 Listing of LEED or Green Globes projects; 
 Explanation of the team’s understanding of the Integrated Design Process and 

listing of projects wherein the team has utilized IDP; 

 Team experience with presentation halls, outdoor plazas, parking 
facilities/structures; 

 Team experience with alternative delivery methods, specifically GC/CM on 
projects of this size and nature; 

 Team experience with phased design and construction administration in two 
capacities: 1) with separate construction document packages for a single, large 
facility (i.e. early work amendments for excavation, foundations, steel, etc.) and, 
2) multiple construction document packages for multiple facilities; 

 An estimated programming and design schedule starting July 1, 2014, for the 
Norm Asbjornson Innovation Center only; and, 

 The team’s resource loading estimate for each discipline for each phase of 
programming/design to meet the Owner’s desired June 2015 construction start 
date and completion of design date of September 2015 for the Norm Asbjornson 
Innovation Center only. 

 
Form 115 submissions (2 hard copy and 1 electronic as indicated page 1 of this RFQ) 
must be received at the A&E office no later than 5:00 p.m. on THURSDAY, MAY 8, 
2014.  

 
For more information contact the Director of Planning, Design & Construction, Walt 
Banziger at (406) 994-6326; wbanziger@montana.edu; or, the A&E Division Project 
Manager Russ Katherman at (406) 444-3332 or rkatherman@mt.gov. 

mailto:wbanziger@montana.edu
mailto:rkatherman@mt.gov
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REGIONAL TRAINING CENTER, BUILDING 64 
DEPARTMENT OF MILITARY AFFAIRS 
Project Budget $1,000,000 
 
The 208th Regiment provides training to enhance military readiness and develop a competent 
and confident corps of leaders.  Building 64 lacks sufficient classroom space to meet their 
current student load and the existing space has functionality issues that need to be resolved.  
 
The primary goals of the building 64 addition/alteration project is to provide one classroom for 
thirty students, move the break area out of the warehouse training area, provide additional 
office space for instructors, and provide a secure storage room for audio/visual equipment. 
 
Other elements of this project will include the addition of sidewalks to connect this building to 
others in the campus area and to upgrade the landscaping and irrigation system adjacent to the 
building. 
 
It is anticipated that the Project will renovate approximately 1,000 SF of existing space and 
construct 2,400 SF of new building space 
 
This project is comprised of federal funds which must be utilized in the current federal fiscal 
year. Therefore, time is of the essence in the selection, design, and bidding process. The 
project will need to be awarded for construction by 30 SEP 2014, dependent upon the 
availability of federal funds. 
 
As the project is approved through 18-2-102(2)(e) MCA, the Department of Military Affairs will 
be the contracting agency per 18-2-103(7) MCA after the appointment of the architect-of-record 
by the Director of the Department of Administration in accordance with 18-2-112 MCA. 
 
Form 115 submissions (2 hard copy and 1 electronic as indicated page 1 of this RFQ) 
must be received at the A&E office no later than 5:00 p.m. on THURSDAY, APRIL 24, 
2014. Information in addition to the 115 is acceptable. 

 
For more information contact DMA Project Manager Al Brainard at (406) 324-3104 
allan.j.brainard.nfg@mail.mil or DMA D&PM Branch Manager Wref Balsam at (406) 324-3093 
wreford.j.balsam.nfg@mail.mil.  
 
 
 

REGIONAL TRAINING CENTER 
MEDICAL TRAINING FACILITY ADDITION, BLDGS 75 & 76 
DEPARTMENT OF MILITARY AFFAIRS 
Project Budget $1,500,000 
 
The 208th Regiment provides training to enhance military readiness and develop a competent 
and confident corps of leaders.    The primary goal of the Medical Training Facility is to provide 
relevant and realistic medical training in a professional environment.    The Medical Training 
mission is anticipated to increase to three times the current mission.   In order to meet this 
mission, the existing facilities need to be remodeled and additional space is required.  This 

mailto:allan.j.brainard.nfg@mail.mil
mailto:wreford.j.balsam.nfg@mail.mil
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Project includes approximately 3,830 SF of existing space remodel and 3,205 SF of building 
addition. 
 
The Project will provide an interior connection addition between two existing buildings (T0075 & 
T0076); providing a new classroom for instruction, new restrooms, additional office space, a 
larger moulage room, more medical training supply storage and a break area for class 
participants. 
 
This project is comprised of federal funds which must be utilized in the current federal fiscal 
year. Therefore, time is of the essence in the selection, design, and bidding process. The 
project will need to be awarded for construction by 30 SEP 2014, dependent upon the 
availability of federal funds. 
 
As the project is approved through 18-2-102(2)(e) MCA, the Department of Military Affairs will 
be the contracting agency per 18-2-103(7) MCA after the appointment of the architect-of-record 
by the Director of the Department of Administration in accordance with 18-2-112 MCA. 
 
Form 115 submissions (2 hard copy and 1 electronic as indicated page 1 of this RFQ) must be 
received at the A&E office no later than 5:00 p.m. on THURSDAY, APRIL 24, 2014. 
Information in addition to the 115 is acceptable. 
 
For more information contact DMA Project Manager Seth Brandenberger at (406) 324-3083 
seth.j.brandenberger.nfg@mail.mil or DMA Branch Manager Wref Balsam at (406) 324-3093 
wreford.j.balsam.nfg@mail.mil.  
 

[END OF SOLICITATION] 
 
cc: Walt Banziger, MSU FPDC 
 Randy Stephens, MSU FPDC 
 Andrew Allen, MSU FPDC  
 Wref Balsam, DMA CFMO 
 Seth Brandenberger, DMA CFMO 

mailto:seth.j.brandenberger.nfg@mail.mil
mailto:wreford.j.balsam.nfg@mail.mil

